Project Implementation Unit (PIU)

National Agricultural Technology Project: Phase-1
Bangladesh Agricultural Research Council

Farmgate, Dhaka 1215

Corrigendum to the Re-Invitation for Tender (RIFT) No. IFT no. GD/PIU-BARC/11/02
for procurement of Lift under contract package No. IFT no. GD/PIU-BARC/11for
NATP: Phase-1 under Bangladesh Agricultural Technology Project.

Reference of IFT

Existing in the IFT

Revised in the IFT

17. Tender Last

Up to 22.03.2009 (within office

Up to 05.04.2009 (within office

Selling Date hours). hours).

18. Tender Date- 23.03.2009 Date - 06.04.2009
Submission Date Time- 12.00 noon. Time - 12.00 noon.
and Time

19. Tender Opening
Date and Time

Date-23.03.2009
Time : 12.15 pm.

Date -06.04.2009
Time - 12.15 pm.

26. Delivery Date

Delivery Date (as per Incoterms)
within 8 weeks from date of contract
signing.

Delivery Date (as per Incoterms)
within 20 weeks from date of
contract signing.

All other terms & conditions of the IFT shall remain unchanged

(Dr. Md. Abul Kashem)

Director

Project Implementation Unit (PIU),

Bangladesh Agricultural Research Council (BARC),
Room No.- 308, Garage Building (2nd Floor),

NATP: Phase-1, Farmgate, Dhaka-1215.
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